GOVERNMENT OF INDIA - MPLADS TECHNICAL BID DOSSIER

FORM T-1: MANDATORY STATUTORY ELIGIBILITY & FINANCIAL STRENGTH

SECTION A: APPLICANT VENDOR DETAILS

Entity Name:	M/s Sharma Infra Promoters & Builders Ltd.
Vendor Registration No:	MPLADS-VEN-2026-9912
Permanent Account Number (PAN):	AAMCS9876D
Goods & Services Tax ID (GSTIN):	07AAMCS9876D1Z9 (MISMATCH: Delhi Code 07 vs UP Project)
Registered Office:	Shop 14, Basement Market, East Delhi - 110092
Class of Registration:	Class-C General Trades
EPFO Registration No:	NOT PROVIDED / EXEMPTION CLAIMED
ESIC Registration No:	NOT PROVIDED

SECTION B: SELF-ATTESTED TURNOVER DECLARATION

TO WHOMSOEVER IT MAY CONCERN

This is an uncertified self-declaration statement. The firm does not possess an audited CA statement for the previous financial year due to private partnership accounting delays.

Claimed Average Annual Turnover: Rs. 14,00,000.00 (Fourteen Lakhs)

GFR 2017 Requirement: Minimum Rs. 15.0 Lakhs required. Deficit = Rs. 1.0 Lakh. [FAIL]

Self Attestation / Signatory:

Sharma Infra Associates

Proprietor Signature

ICAI UDIN: MISSING / NOT APPLICABLE

[WARNING: Statutory CA Certificate Absent]

GOVERNMENT OF INDIA - MPLADS TECHNICAL BID DOSSIER

FORM T-2: WORK COMPLETION & PERFORMANCE CERTIFICATE

SECTION C: SIMILAR NATURE WORK EXPERIENCE CERTIFICATE

Client / Issuing Authority:	Gram Panchayat Office, Sector 4, Ghaziabad
Work Order / Agreement No:	GP/GZB/2023/11
Name of Work Executed:	Drain Cleaning and Boundary Painting Work
Nature of Work:	General Maintenance (NOT Similar Civil Infrastructure Construction)
Contract Value Awarded:	Rs. 6,20,000.00 (Six Lakhs Twenty Thousand Only)
Actual Final Value of Work:	Rs. 6,10,000.00 (Six Lakhs Ten Thousand Only)
Stipulated Date of Completion:	15-October-2023
Actual Date of Completion:	28-December-2023 (Delayed by 74 days)
Quality of Execution:	AVERAGE - Minor defects reported in boundary plaster
Litigation / Penalty Imposed:	Penalty of Rs. 15,000 deducted for delay under Clause 2

GFR 2017 RULE 173(V) SCRUTINY AUDIT FINDINGS:

1. Work Value Rs. 6.2 Lakhs is FAR BELOW mandatory 40% single-work threshold (Rs. 18.0 Lakhs).
2. Nature of work is drain cleaning; fails similar civil building construction benchmark.
3. Adverse completion track record (74 days unjustified delay + liquidated penalty imposed).

RECOMMENDATION: REJECT AT ENVELOPE-1 TECHNICAL SCRUTINY STAGE